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CONTRACT DESCRIPTION 

 

THE PURPOSE OF THIS OPEN-END CONTRACT IS TO CONSTRUCT BICYCLE AND 

PEDESTRIAN IMPROVEMENTS WITHIN THE VICINITY OF ELEMENTARY OR 

MIDDLE SCHOOLS IN ACCORDANCE WITH APPLICABLE STANDARDS. THE 

LOCATION OF WORK IS LIMITED TO SITES WITHIN KENT AND SUSSEX COUNTIES.  

INDIVIDUAL LOCATIONS WILL VARY IN THEIR CONTEXT FROM SCHOOL 

DISTRICT PROPERTIES TO MUNICIPAL OR STATE MAINTAINED ROADWAYS. 

 

THE WORK ACTIVITIES INCLUDE, BUT ARE NOT LIMITED TO, THE FOLLOWING: 

 

 CLEARING 

 EXCAVATION 

 GRADING 

 PLACING ALL MATERIALS FOR SIDEWALK AND ROADWAY 

CONSTRUCTION 

 DRAINAGE SYSTEM ADJUSTMENTS 

 PLACEMENT OF EROSION AND SEDIMENT CONTROLS 

 MAINTENANCE OF TRAFFIC 

 SIGNING AND STRIPING 

 SIGNAL SYSTEM AND LIGHTING WORK 

 BICYCLE RACKS 

 CURB RETAINING WALL 

 

SEVERAL WORK SITES FOR THIS CONTRACT HAVE BEEN IDENTIFIED AND ARE 

LISTED BELOW. THE STATE RESERVES THE RIGHT TO ADD ADDITIONAL 

LOCATION(S) TO THIS CONTRACT AS ADDITIONAL FUNDING BECOMES 

AVAILABLE, POTENTIALLY INCLUDING WORK AT SEAFORD MIDDLE SCHOOL 

AND RICHARD A. SHIELDS ELEMENTARY SCHOOL. NOTE THAT SITES ARE NOT 

LIMITED TO AND NOT GUARANTEED FOR THIS CONTRACT. 

 

 NELLIE HUGHES STOKES ELEMENTARY SCHOOL 

 W. REILY BROWN ELEMENTARY SCHOOL 

 MILFORD CENTRAL ACADEMY 

 BENJAMIN BANNEKER ELEMENTARY SCHOOL 

 LULU ROSS ELEMENTARY SCHOOL 

 WOODBRIDGE MIDDLE SCHOOL 
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PROJECT NOTES 
 

 

1. CONSTRUCTION OF THIS CONTRACT SHALL BE PERFORMED IN 

ACCORDANCE WITH THE DELAWARE DEPARTMENT OF TRANSPORTATION 

STANDARD SPECIFICATIONS DATED AUGUST 2001 (AS AMENDED BY THE 

SUPPLEMENTAL SPECIFICATIONS), THE DELDOT SPECIAL PROVISIONS, 

STANDARD CONSTRUCTION DETAILS, AND THESE PROJECT NOTES. 

 

2. THIS IS AN OPEN-END TASK DRIVEN CONTRACT, WITH SOME KNOWN 

AND OTHER NOT YET DETERMINED LOCATIONS, TO MAKE GENERAL  

IMPROVEMENTS TO PEDESTRIAN/BICYCLE FACILITIES LOCATED WITHIN 

THE BOUNDARIES OF  KENT AND SUSSEX COUNTIES.  THE WORK SHALL BE 

ISSUED AS THE ENGINEER PROVIDES INDIVIDUAL TASKS. THE 

DEPARTMENT RESERVES THE RIGHT TO PRIORITIZE, SUBSTITUTE, ADD, OR 

DELETE LOCATIONS AT ANYTIME DURING THE CONTRACT TERM.     

 

3. CONTRACT TERM: THIS CONTRACT SHALL BE FOR A PERIOD OF TWO (2) 

YEARS FROM THE DATE OF INITIAL “NOTICE TO PROCEED” WITH THE 

OPTION TO EXTEND THE CONTRACT FOR ONE (1) ADDITIONAL ONE-YEAR 

PERIOD AT THE ORIGINAL UNIT BID PRICES SPECIFIED.  EACH SUCH ONE-

YEAR EXTENSION MUST BE APPROVED BY BOTH PARTIES IN WRITING; AT 

LEAST 90 DAYS PRIOR TO THE EXPIRATION OF THE THEN EXISTING 

CONTRACT.  THE PERFORMANCE BOND SHALL BE SUBMITTED WITH THE 

CONTRACT EXTENSION AND SHALL BE SUBJECT TO ANY SUCH AGREED 

UPON RENEWAL FOR EXTENSION PERIODS.  FAILURE ON THE PART OF THE 

CONTRACTOR TO SUBMIT THE PERFORMANCE BOND FOR THE EXTENSION 

PERIOD PRIOR TO THE LAST CALENDAR DAY BEFORE END OF THE PREVIOUS 

PERIOD SHALL RESULT IN THE CONTRACT BEING CANCELLED.  THE 

CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL FORMS 

NECESSARY TO RENEW THE PERFORMANCE BOND EACH YEAR THE 

CONTRACT IS IN FORCE.   

 

4. THE LOCATION LISTING INDICATES ESTIMATED QUANTITIES FOR THE 

ORIGINAL TWO YEAR CONTRACT AND FIRST 6 LOCATIONS. DURING THE 

BIDDING PERIOD, ANY QUESTIONS PERTAINING TO LOCATIONS SHALL BE 

DIRECTED TO CONTRACT ADMINISTRATION. AFTER THE AWARD, SUCH 

QUESTIONS SHALL BE REFERRED TO SOUTH I I CONSTRUCTION. 

 

5. DEPENDING ON FUND AVAILABILITY, THE DEPARTMENT RESERVES THE 

RIGHT TO   INCREASE OR DECREASE THE QUANTITIES OF THE ITEMS 

SPECIFIED IN THIS CONTRACT.  SUCH ADDITIONS OR DELETIONS SHALL NOT 

BE CAUSE FOR AN INCREASE OR DECREASE IN ANY CONTRACT UNIT BID 

PRICES.   
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6. THE WORK WILL BE SCHEDULED BY ISSUANCE OF TASKS TO THE 

CONTRACTOR FROM THE DEPARTMENT.  EACH TASK WILL REPRESENT AN 

INDEPENDENT SAFE ROUTES TO SCHOOL CONSTRUCTION LOCATION. TASKS 

WILL BE ISSUED UPON DESIGN COMPLETION AND RECEIPT OF NECESSARY 

STATEMENTS & PERMITS FOR THE INDIVIDUAL SITES. FIELD PERSONNEL 

REPRESENTING THE DEPARTMENT ARE NOT AUTHORIZED TO REVOKE, 

ALTER, OR WAIVE ANY REQUIREMENTS OF THE PLANS OR SPECIFICATIONS.  

 

7. THE SCOPE OF EACH TASK WILL BE DEFINED BY A FULLY ENGINEERED SET 

OF CONSTRUCTION DRAWINGS. IN ADDITION TO THE DRAWINGS AND NOTES 

THE ESTIMATED QUANTITIES, PROPERTY OWNER NOTIFICATION 

REQUIREMENTS, ALLOWABLE TIME TO PERFORM THE WORK AND ANY 

ADDITIONAL SPECIFICATIONS AND CONSTRUCTION GUIDANCE NEEDED FOR 

THE SPECIFIC TASK WILL ALSO BE PROVIDED. 

 

8. PAYMENT WILL BE MONTHLY FOR THE COMPLETED PAY ESTIMATES AS 

OUTLINED IN SECTION 109.07. 

 

9. PROSECUTION AND PROGRESS OF WORK: 

 

a. THE CONTRACTOR SHALL COMMENCE WORK INDICATED ON THE 

TASK NO LATER THAN THIRTY (30) DAYS AFTER ISSUANCE UNLESS 

THE REQUIRED MATERIALS ARE NOT AVAILABLE.  NON-

AVAILABILITY OF MATERIALS SHALL BE VERIFIED BY AT LEAST 

THREE (3) INDEPENDENT SOURCES, WITH THE VERIFICATION 

FORMALLY PRESENTED IN WRITING BY THE CONTRACTOR TO THE 

DEPARTMENT WITHIN FOUR (4) WORKING DAYS OF BEING ISSUED A 

NEW TASK.  

 

b. ISSUANCE OF EACH TASK DOES NOT CONSTITUTE AUTHORIZATION 

TO BEGIN THE WORK DESCRIBED ON THE TASK. THE CONTRACTOR 

SHALL NOT COMMENCE ANY WORK ON A TASK UNTIL A NOTICE TO 

PROCEED FOR THE TASK HAS BEEN ISSUED BY THE 

ADMINISTRATION SECTION. 

 

c. IF WORK DOES NOT COMMENCE, OR NON-AVAILABILITY OF 

MATERIALS IS NOT PRESENTED IN THE ALLOTTED TIME, DEFAULT 

OR TERMINATION OF THE CONTRACT MAY OCCUR AS PROVIDED IN 

THE STANDARD SPECIFICATIONS. IF THERE IS A VERIFIED NON-

AVAILABILITY OF MATERIALS, TIME CHARGES SHALL COMMENCE 

ON THE FIRST (1
ST

) CALENDAR DAY FOLLOWING THE DELIVERY 

DATE OF SAID MATERIALS. 

 

d. FAILURE TO COMPLETE THE TASK IN THE SPECIFIED TIME SHALL 

SUBJECT THE CONTRACTOR TO LIQUIDATED DAMAGES AS 
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OUTLINED IN SUBSECTION 108.08 OF THE STANDARD 

SPECIFICATIONS. EACH TASK IS TO BE COMPLETED WITHIN THE 

SPECIFIED TIME. A TIMING STATEMENT WILL BE ISSUED FOR EACH 

TASK. ADDITIONAL CONTRACT TIME MAY BE ADDED TO ANY TASK 

AS NEEDED AT THE DISCRETION OF THE ENGINEER, PROVIDED AN 

EXTENSION OF TIME IS SUBMITTED PER SUBSECTION 108.07 OF THE 

STANDARD SPECIFICATIONS. IF THE WORK ON A SPECIFIC TASK IS 

NOT COMPLETED WITHIN THE ASSIGNED TIME, LIQUIDATED 

DAMAGES WILL BE ASSESSED IN ACCORDANCE WITH SUBSECTION 

108.09 OF THE STANDARD SPECIFICATIONS BASED ON THE TOTAL 

VALUE OF THAT PARTICULAR TASK. 

 

e. THE CONTRACTOR MAY HAVE UP TO THREE (3) ACTIVE TASKS AT A 

TIME UNTIL ALL ASSIGNED WORK HAS BEEN COMPLETED.  THE 

CONTRACTOR IS REQUIRED TO HAVE ENOUGH RESOURCES TO 

WORK ON SAFE ROUTES TO SCHOOL CONSTRUCTION FOR ALL 

TASKS ISSUED. 

 

10. A SEMI-FINAL INSPECTION WILL BE PERFORMED ON EACH TASK AFTER 
THE DEPARTMENT DETERMINES THAT SUBSTANTIAL COMPLETION HAS 
BEEN ACHIEVED. ALL WORK MUST MEET THE DEPARTMENT'S 
SPECIFICATIONS AND THE REQUIREMENTS AS OUTLINED IN THESE NOTES. 
THE CONTRACTOR MUST COMPLETE ALL PUNCHLIST WORK WITHIN 

THIRTY (30) CALENDAR DAYS OF THE ISSUANCE OF THE SEMI-FINAL 
INSPECTION PUNCH LIST PROVIDED, UNLESS THE ENGINEER APPROVES 
OTHERWISE. 

 
ALL WORK IS SUBJECT TO A FINAL INSPECTION UPON EACH TASK 

COMPLETION OF THE SEMI-FINAL PUNCHLIST. THE CONTRACTOR WILL HAVE 

FORTY-FIVE (45) DAYS TO COMPLETE ALL PUNCHLIST WORK FROM THE 

FINAL INSPECTION LETTER DATE, UNLESS THE ENGINEER APPROVES 

OTHERWISE. 

 

11. ALL ADDITIONAL WORK SHALL BE PERFORMED BY CONTRACT UNIT PRICES.  

IN THE CASE WHERE CONTRACT PRICES ARE NOT AVAILABLE, PRICES ARE 

TO BE NEGOTIATED OR PERFORMED BY FORCE ACCOUNT PROCEDURES AS 

OUTLINED IN THE STANDARD SPECIFICATIONS. 

 

12. PROPER DISPOSAL OF CONSTRUCTION RELATED WASTES SHALL BE THE 

SOLE RESPONSIBILITY OF THE CONTRACTOR, AND SHALL BE PERFORMED IN 

ACCORDANCE WITH ALL APPLICABLE STATE REGULATIONS. 

 

13. TRASH, RUBBISH, DEBRIS OR BRUSH THAT HAMPERS REPAIR / 

MAINTENANCE WORK IN THIS CONTRACT (AS DETERMINED BY THE 

ENGINEER) SHALL BE REMOVED WITHIN THE PROJECT LIMITS, AND SHALL 

BE INCIDENTAL TO PAY ITEM 763000 (INITIAL EXPENSE). 
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14. GRASS AND SOIL AREAS WITHIN STATE RIGHT-OF-WAY THAT HAVE BEEN 

DAMAGED BY THE CONTRACTOR'S EQUIPMENT DURING THIS CONTRACT 

SHALL BE RESTORED WITH TOPSOIL, SEED AND MULCH AT CONTRACTOR'S 

OWN EXPENSE, AND IN ACCORDANCE WITH THE REQUIREMENTS OF 

SECTIONS 732, 734 & 735. 

 

15. THE CONTRACTOR SHALL NOT TRESPASS ON PRIVATE PROPERTY UNLESS 

THE DEPARTMENT HAS ACQUIRED A “TEMPORARY TRESPASS AGREEMENT” 

FROM THE PROPERTY OWNER.  IF THE WORK IS WITHIN AN EASEMENT, 

PERMANENT OR TEMPORARY, THE WORK SHALL NOT BEGIN UNTIL THE 

ADJACENT PROPERTY OWNERS (IF AFFECTED) HAVE BEEN NOTIFIED.  PRIOR 

TO STARTING WORK ON TEMPORARY OR PERMANENT EASEMENTS, THE 

CONTRACTOR SHALL NOTIFY AFFECTED PROPERTY OWNERS OF THE 

PROPOSED WORK DATES.  THE CONTRACTOR SHALL PROVIDE ALL 

RESIDENTS WHO LIVE ADJACENT TO THE WORK ZONE WITH A MINIMUM 

SEVEN (7) DAYS PRIOR WRITTEN NOTICE FOR THE START OF CONSTRUCTION 

WORK UNLESS DIRECTED OTHERWISE IN THE SITE SPECIFIC 

DOCUMENTATION.  THIS NOTIFICATION SHALL INCLUDE THE SCOPE OF 

WORK, WORKING HOURS, ANTICIPATED START AND COMPLETION DATES, 

CONTRACTOR NAME AND ADDRESS, AND DELDOT CONTACT NAME AND 

NUMBERS.  FAILURE TO GIVE PROPER NOTICE WILL RESULT IN A 

SUSPENSION OF WORK REQUIRING NOTICE, UNTIL PROPER NOTICE IS 

PROVIDED.   

 

16. NO ENVIRONMENTAL PERMITS ARE REQUIRED FOR THIS WORK PROVIDED 

NO JURISDICTIONAL WETLANDS OR WATERS ARE IMPACTED.  IF THERE IS 

ANY QUESTION AS TO WHETHER OR NOT A WATER OR WETLAND IS 

JURISDICTIONAL, CONTACT THE DELDOT ENVIRONMENTAL STUDIES 

SECTION AT (302)760-2264. 

 

17. A NOTICE TO PROCEED FOR A SPECIFIC TASK WILL NOT BE ISSUED UNTIL 

THE ADMINISTRATION SECTION RECEIVES ANY REQUIRED CLEARANCE OR 

PERMITS FROM THE DELDOT ENVIRONMENTAL STUDIES OFFICE.   

 

18. UNDERGROUND UTILITIES MAY BE PRESENT AT ALL LOCATIONS. 

THEREFORE, ALL STANDARD PRACTICES AND PROCEDURES REGARDING 

UTILITIES SHALL BE FOLLOWED SEE SUBSECTION 105.09 OF THE STANDARD 

SPECIFICATIONS.  THE CONTRACTOR SHALL CONTACT MISS UTILITY OF 

DELAWARE PRIOR TO STARTING EACH TASK.  THE CONTRACTOR IS 

RESPONSIBLE FOR THE SUPPORT AND PROTECTION OF ALL UTILITIES WHEN 

EXCAVATING.  THE CONTRACTOR IS RESPONSIBLE FOR ENSURING PROPER 

CLEARANCES, INCLUDING SAFETY CLEARANCES, FROM OVERHEAD 

UTILITIES FOR CONSTRUCTION EQUIPMENT.  THE CONTRACTOR IS ADVISED 

TO CHECK THE SITE FOR ACCESS PURPOSES FOR HIS EQUIPMENT. 

 

Unofficial 
Website 
 Copy



DELAWARE DEPARTMENT OF TRANSPORTATION            

CONTRACT NO: T201569004                                                       

OPEN END CONSTRUCTION SERVICES, SAFE ROUTES TO SCHOOL, KENT AND 

SUSSEX, FY15-16 

 

 8 

19. NO UTILITY RELOCATION INVOLVEMENT IS ANTICIPATED. SHOULD ANY 

CONFLICTS BE ENCOUNTERED DURING CONSTRUCTION REQUIRING 

ADJUSTMENT AND/OR RELOCATION OF THE AGENCIES’ EXISTING 

FACILITIES, THE NECESSARY RELOCATION WORK SHALL BE ACCOMPLISHED 

BY THE RESPECTIVE AGENCIES’ FORCES, AS DIRECTED BY THE DISTRICT 

ENGINEER. ANY ADJUSTMENTS AND/OR RELOCATIONS OF MUNICIPALLY 

OWNED FACILITIES SHALL BE DONE BY THE STATE’S CONTRACTOR IN 

ACCORDANCE WITH THE RESPECTIVE AGENCIES’ STANDARD 

SPECIFICATIONS AS DIRECTED BY THE DISTRICT ENGINEER. 

 

20. ALL WORK SHALL BE PERFORMED WITHIN THE EXISTING RIGHT-OF-WAY OR 

EASEMENT AREAS UNLESS OTHERWISE NOTED ON THE TASK.  SHOULD THE 

NEED OCCUR TO TRESPASS ONTO PRIVATE PROPERTY IT WILL BE THE 

RESPONSIBILITY OF THE PROJECT MANAGER TO SECURE SUCH TRESPASS 

NEEDS. RIGHT-OF-WAY INFORMATION SHALL BE AVAILABLE UPON 

REQUEST FROM THE DELDOT ENGINEER.   

 

21. IT IS ANTICIPATED THAT ALL WORK WILL OCCUR WITHIN STATE OR 

MUNICIPAL RIGHT-OF-WAY. SHOULD THE NEED OCCUR TO TRESPASS ONTO 

RAILROAD PROPERTY, INCLUDING THE HIGHWAY-RAIL CROSSING; IT WILL 

BE THE RESPONSIBILITY OF THE PROJECT MANAGER TO CONTACT THE 

RAILROAD CHIEF ENGINEER AND  OBTAIN WRITTEN AUTHORIZATION 

BEFORE ENTERING.  

 

22. SEASONAL RESTRICTIONS MAY EXIST AT SELECT LOCATIONS TO BE 

PERFORMED UNDER THIS CONTRACT.  THE DEPARTMENT WILL NOTIFY THE 

CONTRACTOR UPON ISSUANCE OF A NEW TASK OF ANY RESTRICTIONS.   

 

23. IN THE EVENT THAT CONSTRUCTION OCCURS DURING THE SCHOOL YEAR, 

NO WORK SHALL TAKE PLACE BETWEEN 6-8 AM AND 2-4 PM ON SCHOOL 

DAYS. 

 

24. AT THE END OF EACH WORK DAY, THE CONTRACTOR SHALL CORRECT ALL 

PAVEMENT EDGE DROP OFFS WITHIN 10’ OF A TRAVEL LANE TO RESULT IN 

A DROP OFF OF NO MORE THAN 2”.  ANY CORRECTIVE MEASURES TAKEN BY 

THE CONTRACTOR SHALL BE INCIDENTAL TO THE MOT ITEMS. 

 

25. ALL PORTLAND CEMENT CONCRETE MUST BE RECEIVED FROM AN 

APPROVED PRODUCTION PLANT UNLESS OTHERWISE APPROVED BY THE 

ENGINEER. ONLY CALIBRATED VOLUMETRIC CONCRETE TRUCKS WILL BE 

PERMITTED TO PROVIDE ON-SITE MIXTURES. THIS PERTAINS TO BOTH WORK 

OCCURRING DURING NORMAL WORKING HOURS AND NIGHTTIME 

RESTRICTED WORK. 
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MAINTENANCE OF TRAFFIC 

         PROJECT NOTES 

 

 

1. THE CONTRACTOR AND ALL OTHERS SHALL PERFORM ALL WORK IN A 

MANNER THAT SHALL ENSURE THE LEAST PRACTICAL OBSTRUCTION TO 

ALL ROAD USERS, INCLUDING VEHICULAR, PEDESTRIAN, AND BICYCLE 

TRAFFIC,AND SHALL BE CONSISTENT WITH SAFETY STANDARDS, AND 

SHALL COMPLY WITH THE REQUIREMENTS SPECIFIED IN THE LATEST 

VERSION OF THE “DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL 

DEVICES" (MUTCD) PART 6, HEREIN REFERRED TO AS THE “TRAFFIC 

CONTROL MANUAL” (INCLUDING REVISIONS IN EFFECT AT THE TIME OF 

ADVERTISEMENT FOR BIDS). 

 

2. THE CONTRACTOR AND ALL OTHERS SHALL REVIEW AND FOLLOW PROJECT 

SPECIFIC MAINTENANCE OF TRAFFIC (MOT) AND DETOUR PLANS. IF THERE 

IS ANY CONFLICT BETWEEN THE PROJECT SPECIFIC MOT PLANS AND 

GENERAL NOTES IN THIS SECTION, THE PROJECT SPECIFIC MOT PLANS WILL 

SUPERSEDE. IF THE CONTRACTOR SHOULD WISH TO DEVIATE FROM THE 

PROPOSED MOT AND DETOUR PLANS THEN HE SHALL SEEK APPROVAL 

FROM THE ENGINEER.  NO MOT OR DETOUR CHANGES WILL BE ALLOWED 

WITHOUT WRITTEN APPROVAL FROM THE ENGINEER PRIOR STARTING ANY 

TASK. 

 

3. NO LANE CLOSURES WILL BE PERMITTED ON HOLIDAYS OR HOLIDAY 

WEEKDAYS, UNLESS APPROVED BY THE ENGINEER.  THIS REQUIREMENT 

APPLIES TO ALL ROADS IMPACTED IN THIS CONTRACT, INCLUDING 

INTERSTATE AND ASSOCIATED RAMPS. 

 

4. NO LANE CLOSURES WILL BE PERMITTED UNLESS APPLICABLE WORK 

ACTIVITY IS TAKING PLACE. 

 

5. THE CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL 

PLAN, INCLUDING THE NECESSARY NCHRP 350 CERTIFICATE FOR ALL 

DEVICES THAT WILL BE UTILIZED FOR EACH LOCATION PRIOR TO THE PRE-

CONSTRUCTION MEETING, FOR APPROVAL THREE (3) WORKING DAYS PRIOR 

TO THE START OF ASSIGNED TASKS, AND FOR EACH PROJECT SITE.  

WRITTEN APPROVAL FOR THE CONTRACTOR’S TRAFFIC CONTROL PLAN 

AND NCHRP 350 SUBMITTALS MUST BE RECEIVED FROM THE DEPARTMENT 

SAFETY OFFICER PRIOR TO THE START OF WORK AT EACH AND EVERY 

LOCATION.  COSTS FOR PREPARATION OF TRAFFIC CONTROL PLANS FOR 

EACH SITE SHALL BE INCLUDED IN THE BID PRICE FOR PAY ITEM 763643 

(MAINTENANCE OF TRAFFIC, ALL INCLUSIVE).   
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6. FOR LOCATIONS REQUIRING A FLAGGING OPERATION, THE FLAGGER WILL 

BE PAID THE HOURLY RATE PER ITEMS.  

 

7. ALL FLAGGERS UTILIZED BY THE CONTRACTOR FOR THIS PROJECT SHALL 

BE ATSSA CERTIFIED.  ALL FLAGGERS SHALL HAVE THEIR CERTIFICATION 

CARDS WITH THEM WHILE WORKING.  ABSENCE OF A CERTIFICATION CARD 

WILL BE JUSTIFICATION FOR FLAGGER DISMISSAL FROM THE SITE AND 

CORRESPONDING SUSPENSION OF WORK.  ALL CONSTRUCTION AND 

CONTRACTOR VEHICLES AND EQUIPMENT SHALL BE EQUIPPED WITH AN 

OPERATING ROOF MOUNTED AMBER FLASHING STROBE LIGHT.  ALL 

WORKERS SHALL WEAR A RETRO REFLECTIVE ANSI TYPE 3 OR EQUIVALENT 

SAFETY VEST WHILE THEY ARE WITHIN THE RIGHT-OF-WAY OR ADJACENT 

TO IT. 

 

8. IF A ROAD CLOSURE IS REQUIRED AT RAMP LOCATIONS, THE CONTRACTOR 

SHALL BE REQUIRED TO SUBMIT THE PROPOSED DETOUR ROUTE TO THE 

DELDOT SAFETY OFFICER FOR APPROVAL.  PAYMENT FOR DETOUR PLAN 

PREPARATION SHALL BE INCLUDED IN THE BID PRICE FOR ITEM 763643 

(MAINTENANCE OF TRAFFIC, ALL INCLUSIVE).   THE CONTRACTOR SHALL 

ALSO COORDINATE THE CLOSURE WITH THE DEPARTMENT.  THE 

DEPARTMENT WILL COORDINATE WITH THE SAFETY SECTION AND BE 

RESPONSIBLE FOR THE NECESSARY EMERGENCY NOTIFICATIONS.  THE 

DETOUR ROUTE REQUIRES APPROVAL BY THE DEPARTMENT PRIOR TO 

CLOSURE.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING 

AND MAINTAINING THE MAINTENANCE OF TRAFFIC APPARATUS AT THE 

CLOSURE (I.E. TYPE III BARRICADE, ROAD CLOSED SIGNS, ETC.) AND ALL 

ADVANCE-WARNING SIGNS.  THE CONTRACTOR SHALL BE RESPONSIBLE 

FOR PLACEMENT OF DETOUR TRAILBLAZERS.   PAYMENT FOR DETOUR 

TRAILBLAZERS SHALL BE UNDER ITEM 763643 MAINTENANCE OF TRAFFIC, 

ALL INCLUSIVE.  IF NECESSARY, THE ENGINEER WILL ASSIGN THE DETOUR 

ROUTE. 

 

9. ALL OPEN EXCAVATIONS SHALL BE SECURED WITH THE PLASTIC DRUMS 

AND ORANGE, CONSTRUCTION SAFETY FENCE.  IF THE CONSTRUCTION 

ACTIVITY RESULTS IN A VERTICAL DIFFERENCE OR DROP-OFF ALONG, 

ADJACENT TO OR ACROSS A TRAVEL WAY, THE CONTRACTOR SHALL 

ELIMINATE OR REMEDY THE HAZARD BY THE METHODS DETAILED IN 

SECTION 6G.20, TABLE 6G-1 OF THE TRAFFIC CONTROL MANUAL AS 

DIRECTED BY THE ENGINEER.  THE CONSTRUCTION SAFETY FENCE, TIE 

WIRE, ETC. SHALL BE INCIDENTAL TO THE WORK IT PROTECTS. 

 

10. TRAFFIC CONTROL DEVICES SHALL BE PROVIDED AND PLACED IN 

ACCORDANCE WITH THE DELAWARE MUTCD (TRAFFIC CONTROL MANUAL).   

 

11. THE TRAFFIC CONTROL PLAN MUST CLEARLY INDICATE ORIENTATION OF 

TRAFFIC CONTROL DEVICES TO BE USED FOR EACH SITE.  THE PLAN MUST 

Unofficial 
Website 
 Copy



DELAWARE DEPARTMENT OF TRANSPORTATION            

CONTRACT NO: T201569004                                                       

OPEN END CONSTRUCTION SERVICES, SAFE ROUTES TO SCHOOL, KENT AND 

SUSSEX, FY15-16 

 

 11 

BE APPROVED BY DELDOT SAFETY OFFICER AND DELDOT ENGINEER PRIOR 

TO COMMENCEMENT OF WORK AT EACH SITE. 

 

12. ALL REQUIRED MAINTENANCE OF TRAFFIC WARNING SIGNS WILL BE PAID 

UNDER ITEM 763643, MAINTENANCE OF TRAFFIC, ALL INCLUSIVE.  ALL 

TEMPORARY TRAFFIC CONTROL DEVICES USED ON ALL HIGHWAYS OPEN TO 

THE PUBLIC IN THIS STATE SHALL BE IN NEW OR REFURBISHED CONDITION 

AND SHALL BE CRASHWORTHY IN ACCORDANCE WITH THE NATIONAL 

COOPERATIVE HIGHWAY RESEARCH PROGRAM (NCHRP) REPORT 350 AND 

THE MEMORANDUM ISSUED AUGUST 28, 1998 BY THE USDOT FEDERAL 

HIGHWAY ADMINISTRATION INFORMATION:  CRASH TESTED WORK ZONE 

TRAFFIC CONTROL DEVICES.   IT IS THE REQUIREMENT OF THE 

DEPARTMENT THAT SUCH CERTIFICATION BE SUBMITTED FOR TRAFFIC 

CONTROL DEVICES USED ON ALL PROJECTS, NOT JUST THOSE INVOLVING 

THE NATIONAL HIGHWAY SYSTEM.  

 

13. NO SEPARATE PAYMENT SHALL BE MADE FOR THE USE OF TRAFFIC CONES.  

TRAFFIC CONES AND/OR WORK ASSOCIATED WITH THEIR USE, SUCH AS SET 

UP, REMOVAL, CLEANING, ETC., SHALL BE INCIDENTAL TO THE WORK FOR 

WHICH THEY PROTECT. CONES SHALL NOT BE USED FOR TRAFFIC CONTROL 

DURING ANY NIGHT TIME OPERATIONS. 

 

14. ALL EQUIPMENT SHALL BE REMOVED FROM THE JOB SITES ON A DAILY 

BASIS, EXCEPT WHEN ALLOWED BY THE DELDOT APPROVED TRAFFIC 

SAFETY PLAN, OR AS APPROVED BY THE ENGINEER.  

 

15. ANY ERRONEOUS PAVEMENT MARKINGS WILL NOT BE PAID FOR AND 

SHALL BE CORRECTED IMMEDIATELY AT THE CONTRACTORS EXPENSE. 

ERRONEOUS MARKINGS OR SHADOWS THAT EXCEED ONE (1) INCH IN WIDTH 

SHALL BE REMOVED BY EITHER SAND OR WATER BLASTING.  NO OTHER 

REMOVAL METHODS WILL BE ALLOWED.  A FLAT BLACK PAINT OR 

DRIVEWAY SEALER SHALL BE APPLIED IN THE AREA OF THE REMOVED 

MARKING TO MASK THE REPAIR.  ANY DAMAGE TO THE PAVEMENT CAUSED 

BY REMOVAL OF ERRONEOUS MARKINGS SHALL BE REPAIRED / REPLACED 

TO THE SATISFACTION OF THE ENGINEER AT THE CONTRACTORS EXPENSE. 

 

16. AT THE END OF EACH DAY'S OPERATION AND BEFORE TRAFFIC IS 

RETURNED TO UNRESTRICTED ROADWAY USE, TEMPORARY STRIPING 

SHALL BE UTILIZED AT LOCATIONS THAT REQUIRE PERMANENT STRIPING 

PER THE LATEST VERSION OF THE PERMANENT MARKING SECTION OF THE 

TRAFFIC CONTROL MANUAL.  TEMPORARY PAVEMENT MARKINGS SHALL 

BE PAID UNDER ITEM 763643, MAINTENANCE OF TRAFFIC, ALL INCLUSIVE. 

 

17. PEDESTRIAN MAINTENANCE OF TRAFFIC:  THIS WORK SHALL CONSIST OF 

PROVIDING AND MAINTAINING AN ACCESSIBLE PEDESTRIAN ROUTE 

THROUGHOUT THE PROJECT’S LIMITS IN ACCORDANCE WITH THE 
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AMERICANS WITH DISABILITIES ACT OF 1990 (ADA) TITLE II, PARAGRAPH 

35.130.  THE CONTRACTOR SHALL BE REQUIRED TO REVIEW EACH CURB 

RAMP LOCATION AND SUBMIT THE APPROPRIATE MAINTENANCE OF 

TRAFFIC DETAIL AND DEVICES TO THE ENGINEER FOR EACH LOCATION AT 

LEAST 2-WEEKS BEFORE CONSTRUCTION FOR REVIEW, COMMENT, AND 

APPROVAL. THE FOLLOWING CONSIDERATIONS SHALL BE TAKEN INTO 

ACCOUNT WHEN ADDRESSING ACCESSIBLE PEDESTRIAN MAINTENANCE OF 

TRAFFIC: 

 

a. ALL PEDESTRIANS, INCLUDING PERSONS WITH DISABILITIES, SHALL 

BE PROVIDED WITH A REASONABLY SAFE, CONVENIENT AND 

ACCESSIBLE  

PATH THAT REPLICATES, AS MUCH AS PRACTICABLE, THE EXISTING 

PEDESTRIAN FACILITIES. 

b. MAINTAIN ACCESS TO ALL BUSINESSES AND RESIDENCES AT ALL 

TIMES.   

c. PROVIDE PEDESTRIAN ACCESS THROUGH OR AROUND THE WORK 

ZONE.  IF A DETOUR IS CHOSEN THE CONTRACTOR MUST SUBMIT 

THE DETOUR ROUTE TO THE ENGINEER FOR REVIEW AND 

APPROVAL.  THE DETOUR ROUTE MUST MEET OR EXCEED THE 

CURRENT CONDITIONS. 

d. WORK SHOULD BE PHASED SO THAT ALL AREAS OF AN 

INTERSECTION/SIDEWALK PATH ARE NOT UNDER CONSTRUCTION 

AT THE SAME TIME UNLESS A CLEAR PEDESTRIAN PATH IS 

PROVIDED AND IDENTIFIED 

e. TRAFFIC CONTROL DEVICES AND OTHER CONSTRUCTION 

MATERIALS AND FEATURES SHALL NOT INTRUDE INTO THE USABLE 

WIDTH OF THE SIDEWALK, TEMPORARY PATHWAY OR OTHER 

PEDESTRIAN FACILITY. 

f. SIGNS AND OTHER DEVICES MOUNTED LOWER THAN 7 FT ABOVE 

THE TEMPORARY PEDESTRIAN PATHWAY SHALL NOT PROJECT 

MORE THAN 4 IN. INTO ACCESSIBLE PEDESTRIAN ROUTE. 

g. A SMOOTH, CONTINUOUS HARD SURFACE SHALL BE PROVIDED 

THROUGHOUT THE ENTIRE LENGTH AND WIDTH OF THE 

PEDESTRIAN ROUTE THROUGHOUT CONSTRUCTION.  THERE SHALL 

BE NO CURBS OR VERTICAL ELEVATION CHANGES GREATER THAN 

¼ INCH IN GRADE OR TERRAIN THAT COULD CAUSE TRIPPING OR BE 

A BARRIER TO WHEELCHAIR USE.   
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DETAIL SHEET 1- Nellie Hughes Stokes Elementary location 
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DETAIL SHEET 2- W. Reily Brown Elementary location 
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DETAIL SHEET 3- W. Reily Brown Elementary Location 
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DETAIL SHEET 4- W. Reily Brown Elementary Location 
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DETAIL SHEET 5- Lulu Ross Elementary Location 
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INFORMATIONAL ESTIMATE FOR POTENTIAL LOCATIONS TO BE 

ADDED 

 

Seaford Middle School location 
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Richard A. Shields Elementary School location 
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